EPA

United States Enviranmental Protection Agency
Washington, DC 20460

Work Assignment Number
0-05

Work Assignment [] other  [] Amendment number:
Contract Numbar Confract Period 02 /0172011 Te 01/31/2012 Tile of Work Assignment/SE Site Name
EP-W-11-020 Base X Option Period Number Review and Evaluation of Indiv
Contractor Specify Section 2nd paragraph of Contract SOW
CAMBRIDGE ENVIROMMENTAL, INC, Section III Task A

Purpess: Work Assignment [} werkAssignment Cioss-Out Period of Performance

D Work Assignment Amendment D Incremental Funding

T} work Plan Approval Fom 10/19/2011 To 01/31/2012
Comments:

work assignment initiatien,

In accerdance with contract clause B.2 “"Work Assignments™, please submit twe (2} copies of a work plan to the Project
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Contract #EP-W-11-020
Work Assignment # 0-05
Performance Work Statement

Review and Evaluation of Individual Effects, Fate. and Transport Studies on Antimicrobial
Pesticides

Project Officer:
Cara Dzubow (7507P)

1200 Pennsylvania Avenue, NW
Washington, DC 20460

Alternate Project Officer:
Brian Montague (7507P)
1200 Pennsylvania Avenue, NW
Washington, DC 20460

Work Assignment Manager:
Srinivas Gowda (7510P)
1200 Pennsylvania Avenue, NW
Washington, DC 20460

Alternate Work Assighment Manager:
Nathan Mottl (7510P)
1200 Pennsylvania Avenue, NW
Washington, DC 20460

Period of Performance: October 19, 2011 — January 31, 2012.
Level of Effort: 1600 hrs.

Background:

EPA’s Office of Pesticide Programs (OPP) as required by the Federal Insecticide,
Fungicide, and Rodenticide Act (FIFRA) and the Federal Food, Drug, and Cosmetic Act
(FFDCA) as amended by the Food Quality Protection Act (FQPA) of 1996, is responsible for the
regulation of pesticides through the registration, registration review and reregistration of
pesticides. OPP develops data requirements and guidelines for the conduct of studies by
registrants that are used, along with other data and information, to assess the potential impact of
the use of the pesticide on human health and the environment. Before EPA can use studies and
data in assessing risk, these data must be evaluated to determine their adequacy and validity and
to ensure that appropriate quality assurance procedures were carried out. Once data have been
evaluated and determined to be acceptable and valid, these data are used to assess risk to human
health and ecological resources. OPP also convenes scientific workshops and seminars to
discuss and resolve scientific issues associated with the registration, registration review and
reregistration of pesticides.




Scope of Work:
Under Task A of the Contract’s Performance Work Statement (PWS), the Contractor

shall provide support primarily in the area of review and evaluation of available data pertaining
to the effects, chemistry, and fate of pesticides in the environment (including the evaluation of
environmental monitoring data), assessing environmental risk from pesticides, and the
assessment of pesticide effects, fate, and transport in the environment.

The Contractor shall upon request by EPA, collect data from the open literature or from
other sources designated by EPA and shall review these data as well as all other effects, fate, and
transport studies provided to the Contractor by EPA. The reviews shall: (1) evaluate individual
studies of environmental fate processes and will identify any variance from published
guidelines/standard evaluation practices/data review guidelines, etc., (2) evaluate environmental
monitoring data and characterize the nature and extent of measured contamination, and, (3)
evaluate data from the open literature when specifically requested by EPA. The data
requirements to support registration or registration review are delineated in 40 CFR part 158,
Guidelines for Registering Pesticides in the United States 1982, Subpart N and other applicable
documents.

The Work Assignment Manager (WAM) or Project Officer (PO) will make available to
the Contractor the data, studies (data evaluation record (DER)), and information which is to be
reviewed, with the occasional exceptional circumstance where the Project Officer requests that
the Contractor collect and aggregate extant environmental monitoring data or fate and transport
studies from open literature. The studies and data will be provided in printed form (originals or
reprints of each study) and/or electronic form. Due dates for each data package and/or
assessment and/or project shall be negotiated between the Project Officer (Agency) and the
Project Manager (the Contractor).

The Contractor will fully substantiate and document all work efforts in this regard so that
EPA may critically analyze and approve/disapprove any recommendation, options, alternatives
or courses of action flowing from the Contractor’s work effort.

Communications shall take place as necessary to resolve technical, format and entry
questions. Communication may be via phone calls, FAX, E-mail, and/or other types of progress
reports. Face-to-face meetings or conference calls will be held as deemed necessary.

Deliverables:

As mentioned in the Scope of Work section above, the due date will be negotiated
between the Project Officer (EPA/AD) and the Project Manager (Contractor). A standard review
of a study generally takes eight weeks after receipt to complete. However, on occasion, the
Contractor will be required to perform an enhanced review. This enhanced review will require
that the due date and/or schedules be changed or accelerated. Enhanced review of studies and
data is required under Section 33 of FIFRA (as added by subsection (f)(2) of the Pesticide
Registration Improvement Act of 2003).

All reviewed DERSs shall be delivered by courier or Federal Express. Deliverables shall
be a hardcopy and on a CD. A hardcopy of the associated Green Sheet shall also accompany the



DER. Each CD shall include the DER and Electronic data entry into the Eco and Fate DBs for
the particular work assignment only, i.e., per chemical. When necessary, deliverables will be
accepted via email,

Quality Criteria; :

The contractor shall submit all deliverables in Microsoft Word ® and Excel. All tables,
graphs, diagrams, etc. shall be developed using programs that allow for them to be easily
imported into, and edited within, Microsoft Word ® and Excel. All deliverables shall be clearly
written, concise, and free of spelling and grammatical errors. (Note: Although AD understands
that there are nuances in spelling and grammar that may prevent documents from being 100%
error free, there must be evidence that, at a minimum, a spell and grammar check was run, and
that the Contractor made an honest effort to produce error-free deliverables for AD.)

Unless otherwise stated in a technical direction PWS, AD’s minimum data quality criteria
are 1) > 95% accuracy in all data summarization table entry, where all values and their
accompanying units entered by the contractor into the summarization tables match exactly with
those in the source data (e.g. DERSs) 2) >95% accuracy between text and data tables, so that any
values and their units referenced in the text are identical to those that appear in the data
summartzation tables, and 3) all relevant data and interpretation thereof correspond to the format
and language style of any example(s) provided, to the extent instructed by AD.

It is expected that the contractor shall approach each assignment as being unique;
therefore, wherever examples, template, formats, etc. have been provided, the contractor shall
generally follow them in such a way to ensure that all salient points pertaining to the particular
chemical being assessed are included or added, while excluding irrelevant or impertinent points.

Reporting Requirements:

A Work Plan shall be submitted within 14 days of receipt of the approved Work
Assignment as required in the contract. Any revisions to the final Work Plan shall be submitted
within 5 days of receiving comments. A Work Plan is a formal document describing in
comprehensive detail the necessary technical activities, staffing requirements, and QA/QC
activities that shall be implemented to ensure that the results of the work performed will satisfy
the needs and quality criteria identified in the Work Assignment and this Technical Direction.
The staffing plan shall be written in accordance with all applicable elements (i.e. A1-A9, B9,
B10, C1-C2, and D1-D3) of the EPA/QA R-5 document, EPA Requirements for Quality
Assurance Project Plans, in consultation with the EPA/QA G-5 guidance document (USEPA,
2001; 2002). Within the staffing plan, the contractor shall clearly identify any points of
clarification or additional information needed, which were not already addressed in the PWS.
This work plan shall clearly indicate the contractor’s proposed staffing levels and cost estimates
for the work to be performed under this technical direction. The contractor shall indicate any
proposed modifications to the deliverable time frames specified by AD, with reasons for the
proposed changes.

Written monthly progress reports shall include a detailed breakdown of costs and hours
by task, and a description of tasks which were initiated or completed, and any problems which
arose, as required in the contract.



Schedule of Deliverables:

Work Plan 14 days after receipt of WA
Revised Work Plan 5 days after receipt of comments
Review of DERs See Section VIII above

Travel:

No travel is anticipated

Management Controls:

All duplication shall be in accordance with clause H.2 (Printing) of the contract. All
technical direction shall be issued by the WAM in accordance with clause H.16 (Technical
Direction) of the contract.
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The purpose of this amendment is tc approve the contractors Work Plan and Cost Estimate dated 10/24/2011.
amendment will also remeve Kennetta Calloway as Work Assignment Manager (WAM} and add Srinivas Gowda as the current
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This
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